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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM
The required performance has changed from:

The work consists of clearing, removal and disposal of debris, excavation, culvert replacement with riprap
placement at four (4) different locations, riprap placement at two (2) different bridge locations, riprap placement at
inlet locations, environ mental protection, and turfing along Monterey-Princedale Landside Ditch from approximate
Baseline Station 155+75 to 812+00. The estimated vlaue of the proposed work is between $500,000.00 and
$1,000,000.00. There are fourteen (14) sheets in the set of drawings.

THIS WILL BE AN UNRESTRICTED PROCUREMENT WITH HUBZONE PRICE EVALUATION
PREFERENCE (SEE SECTION 0700, CLAUSE 52.219-4)

The services or supplies to be procured in this solicitiation are classified in NAICS Code 237990. For the purpose of
this procurementsto qualify as a small business concern, in addition to being independently owned and operated and
not donimate in the field in which it is bidding on Government contracts, the concern must have had average annual
sales reciepts for the proceeding three fiscal years not exceeding $28.5 million.

*Any award issued from the solicitation is pursuant to the Small Business Competitiveness Demonstration
Program*

To:

Monterey-Princedale Landside Ditch, Channel Improvement, Cross County, Arkansas - St. Francis Basin —
Maintenance.The work consists of clearing, removal and disposal of debris, excavation, culvert replacement with
riprap placement at four (4) different locations, riprap placement at inlet locations, environmental protection, and
turfing along Monterey-Princedale Landside Ditch from approximate Baseline Station 155+75 to 812+00. The
estimated value of the proposed work is between $500,000.00 and $1,000,000.00. There are thirteen (13) sheets in
the set of drawings.

THIS WILL BE AN UNRESTRICTED PROCUREMENT WITH HUBZONE PRICE EVALUATION
PREFERENCE (SEE SECTION 0700, CLAUSE 52.219-4)

The services or supplies to be procured in this solicitiation are classified in NAICS Code 237990. For the purpose of
this procurementsto qualify as a small business concern, in addition to being independently owned and operated and
not donimate in the field in which it is bidding on Government contracts, the concern must have had average annual
sales reciepts for the proceeding three fiscal years not exceeding $28.5 million.

*Any award issued from the solicitation is pursuant to the Small Business Competitiveness Demonstration
Program™*.

CLIN 0002
The pricing detail quantity has decreased by 2.00 from 657.00 to 655.00.

CLIN 0003
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The pricing detail quantity has decreased by 2,050.00 from 75,050.00 to 73,000.00.

CLIN 0004
The pricing detail quantity has decreased by 600.00 from 2,750.00 to 2,150.00.

CLIN 0005
The pricing detail quantity has decreased by 2,400.00 from 10,300.00 to 7,900.00.

CLIN 0006
The CLIN description has changed from Corragated Metal Pipe, 60 -Inch Diameter to Corrugated Metal

Pipe, 60 -Inch Diameter.

CLIN 0008
The pricing detail quantity has decreased by 152.00 from 153.00 to 1.00.
The unit of issue has changed from Acre to Lump Sum.

The following have been added by full text:

BID SCHEDULE
NOTE: Bidders shall furnish unit prices for all items listed on the schedule of bid items, which require unit prices.
If the bidder fails to insert a unit price in the appropriate blank for required items, but does furnish an extended total
or an estimated amount for such items, the Government will deem his unit price to be the quotient obtained by
dividing the extended estimated amount for that line item by the quantity. IF THE BIDDER OMITS BOTH THE
UNIT PRICE AND THE EXTENDED ESTIMATED AMOUNT FOR ANY ITEM, HIS BID WILL BE
DECLARED NONRESPONSIVE.

Award will be made as a whole to one bidder.

AC = Acre

CY = Cubic Yard

HL = Hundred Linear Feet
LF = Linear Foot

LS = Lump Sum

TN =Ton

If a bid or modification to a bid based on unit prices is submitted and provides for a lump sum adjustment to the total
estimated cost, the application of the lump sum adjustment to each unit price, including lump sum units, in bid
schedule must be stated, or, if it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a
pro rata basis to every unit price in the bid schedule.

Bidders are cautioned to read the contract clause entitled “Required Central Contractor Registration Alternate A”
(252.204-7004 Alt A) located in Section 00700.

QUANTITY ESTIMATES - Estimates of quantities involved in certain items of work for which bids are being
solicited on a lump sum or job basis have been made for the use of the Government. Copies of these quantity
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estimates may be obtained from the U S Army Engineer District Memphis, 167 North Main Street, Room 762,
Memphis, Tennessee 38103-1894, telephone 901/544-3236, or visit our website at http://www.mvm.usace.army.mil/
It is to be expressly understood that the accuracy of these estimates is in no way warranted and that the furnishing of
this information to a bidder will not relieve him of his responsibility to estimate the quantities involved. It is further
to be expressly understood that in no case will such estimate be used as a basis of claim against the Government.

Technical POC: Jerry Welch 901-544-3236
Jerry.R.Welch@mvmO02.usace.army.mil

Administrative POC: Adrian Gavins 901-544-0838
Adrian.o.Gavins@mvm02.usace.army.mil

SECTION 00100 - INSTRUCTIONS TO BIDDERS

The following have been modified:

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) - ALTERNATE I (FEB 1995)

(@) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters

are urged and expected to inspect the site where the work will be performed.

(b) An organized site visit has been scheduled for--
5 May 2005 and 19 May 05

(c) Participants will meet at--
BIDDERS DESIRING A SITE VISIT SHALL CONTACT THE AREA ENGINEER
AT LEAST ONE DAY PRIOR TO THE SCHEDULED SITE VISIT.

NAME: Mr. Donald R. tutor
Area Engineer

ADDRESS: Wynne, AR Area Office
1932 N. Falls Boulevard, P. O. Box 729
Wynne, Arkansas 72396-0729

TELEPHONE: (870) 238-7983
COLLECT TELEPHONE CALLS WILL NOT BE ACCEPTED.

(End of provision)

(End of Summary of Changes)
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Section 00010 - SOLICITATION CONTRACT FORM

Section Supplies or Services and Price

MONTEREY-PRINCEDALE LANDSIDE DITCH CHANNEL IMPROVEMENT
CROSS COUNTY, ARKANSAS

BID SCHEDULE

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 Mobilization and 1 Lump Sum XXX XX
Demobilization
0002 Clearing 655 Hundred
Feet-
Linear
0003 Excavation 73,000 Cubic
Yard
0004 Filter Material 2,150 Net Ton
(2,000 LB)
0005 Riprap R-90 7,900 Net Ton
(2,000 LB)
0006 Corrugated Metal Pipe, 939 Linear
60 -Inch Diameter Foot
0007 Aggregate Surfacing 1 Lump Sum XXX XX
0008 Dressing, Fertilizing, 1 Lump Sum XXX XX
Seeding, and Mulching
0009 Environmental 1 Lump Sum XXX XX
Protection

GRAND TOTAL ITEMS 0001 THRU 0009
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SECTION TABLE OF CONTENTS
DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01270A

MEASUREMENT AND PAYMENT

GENERAL

LUMP SUM PAYMENT ITEMS

1 Mobilization and Demobilization
1.1.1 Payment
1.1.2 Unit of Measure
2 Aggregate Surfacing
1.2.1 Payment
.1.2.2 Unit of Measure
3 Dressing, Fertilizing, Seeding, and Mulching
1.3.1 Payment
1.3.2 Unit of Measure
4 Environmental Protection
1.4.1 Payment
1.4.2 Unit of Measure
UNIT PRICE PAYMENT ITEMS
Clearing

1.1 Payment

1.2 Measurement

.1.3 Unit of Measure

Excavation

.2.1 Payment

.2.2 Measurement

.2.3 Unit of Measure

Filter Material

3.1 Payment

.2 Measurement

.3.3 Unit of Measure

Riprap R-90

4.1 Payment

.2 Measurement

.4.3 Unit of Measure

Corrugated Metal Pipe, 60-inch

NNNNUOUODNDNDNDENNDNDWNDNNDMNDNDNDNDDNDR
S w

5.1 Payment
5.2 Measurement
.5.3 Unit of Measure

PRODUCTS - NOT USED

EXECUTION - NOT USED

End of Section Table of Contents --
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SECTION 01270A

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1

.1 LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum
payments will be made are listed in the BIDDING SCHEDULE and described
below. All costs for items of work, which are not specifically mentioned
to be included in a particular lump sum or unit price payment item, shall
be included in the listed lump sum item most closely associated with the
work involved. The lump sum price and payment made for each item listed
shall constitute full compensation for furnishing all plant, labor,
materials, and equipment, and performing any associated Contractor quality
control, meeting safety requirements, tests and reports, and for performing
all work required for which separate payment is not otherwise provided.

1.1 Mobilization and Demobilization

.1.1.1 Payment

Payment will be made for costs associated with mobilization and
demobilization, as defined in Special Clause PAYMENT FOR MOBILIZATION AND
DEMOBILIZATION.

.1.1.2 Unit of Measure

Unit of measure: lump sum: LS.

1.2 Aggregate Surfacing

.1.2.1 Payment

Payment for aggregate surfacing will be made at the contract lump sum price
for "Aggregate Surfacing," which price and payment shall constitute full
compensation for furnishing all material and equipment and performing all
labor for placing aggregate surfacing; and all other operations incidental
thereto; all as specified in SECTION 02731.

.1.2.2 Unit of Measure

Unit of measure: lump sum: LS.

.1.3 Dressing, Fertilizing, Seeding, and Mulching

.1.3.1 Payment

Payment for rough and/or finish dressing, fertilizing, seeding, and
mulching will be made at the contract lump sum price for "Dressing,
Fertilizing, Seeding, and Mulching," which price and payment shall
constitute full compensation for preparation of ground surfaces, furnishing
and distributing fertilizer, seed, and mulch; and performing all operations
incidental thereto; as specified in SECTION 02935 ESTABLISHMENT OF TURF.

SECTION 01270A Page 2
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No payment for turfing will be made until acceptance by the Contracting
Officer or his/her representative.

.1.3.2 Unit of Measure

Unit of measure: lump sum: LS.
.1.4 Environmental Protection
.1.4.1 Payment

Payment will be made for costs associated with operations necessary to
provide environmental protection as specified in SECTION 01355A, SECTION
01356A, and SECTION 01357. The Contractor shall be responsible for payment
of fees associated with environmental permits, application, and/or notices
obtained by the Contractor. The Contractor shall be responsible for
payment of all fines/fees for violation or non-compliance with Federal,
State, Regional and local laws and regulations. Temporary Environmental
Seeding is included in the Environmental Protection.

.1.4.2 Unit of Measure
Unit of measure: lump sum: LS.
.2 UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract for which unit price payments
will be made are listed in the BID SCHEDULE in SECTION 00010 and described
below. The unit price and payment made for each item listed shall
constitute full compensation for furnishing all plant, labor, materials,
and equipment, and performing any associated Contractor quality control,
meeting safety requirements, tests and reports, and for performing all
related work required for which separate payment is not otherwise provided.

2.1 Clearing
.2.1.1 Payment

Payment for clearing, measured as prescribed below, will be made at the
contract unit price per station (100 linear feet) for "Clearing," which
price and payment shall constitute full compensation for furnishing all
plant, labor, material, and equipment and performing all operations
necessary for clearing of the areas specified herein, as specified in
Section 2210 CLEARING AND EXCAVATION, or as indicated on the drawings; for
removing and disposing of all cleared materials. No reduction of the
contract quantity will be made for areas within the areas specified to be
cleared which require no clearing or which are partly cleared.

.2.1.2 Measurement

Measurement will not be required. Partial payments will be made by
estimating approximate station locations through the area by use of
prominent topographic features in the field. No reduction of the contract
quantity will be made for areas within the areas specified for clearing
which require no clearing.

.2.1.3 Unit of Measure

Unit of measure: hundred linear feet: HL.

SECTION 01270A Page 3
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2.2 Excavation

.2.2.1 Payment

Payment for excavation, measured as prescribed hereinabove, will be made at
the applicable contract unit price per cubic yard for "Excavation," which
price and payment shall constitute full compensation for furnishing all
material and equipment and performing all labor for excavation for the
channel, inlet ditches and drains, lateral ditches; embedment of filter
material and riprap; disposal of excavated material including construction
of structures for the control of excavated material; and all other
operations incidental therto as specified in SECTION 02210.

.2.2.2 Measurement

A survey of the site for excavation of the channel will be made in
accordance with the SPECIAL CONTRACT REQUIREMENTS entitled "Quantity
Surveys," and all measurement of excavation will be based on this survey;
material excavated from lateral ditches and inlet ditches as specified
above will be measured for payment. The quantity of channel excavation to
be paid for will be computed between the ground surface, as determined by
the above noted surveys, and the theoretical slope lines and grade lines
for such excavation as indicated on the drawings and/or specified herein.
No allowance will be made for over-depth excavation, for the removal of any
material outside the required side slope lines, nor for additional surveys
for the removal of shoaling as specified in SECTION 02210 SLIDES AND
SHOALS, except as provided in SECTION 02210 EXISTING CHANNEL.

.2.2.3 Unit of Measure

Unit of measure: cubic yard: CY.

.2.3 Filter Material

.2.3.1 Payment

Payment for filter material will be made at the contract unit price as
applicable per ton for "Filter Material," which price and payment shall
include all costs of furnishing, hauling, handling, placement and
maintaining the filter material, all as specified in SECTION 02542.

.2.3.2 Measurement

If the filter material is delivered by railroad, weights as acceptable to
the railroad for freight charge purposes, will be accepted as measurement
of the filter material. Copies of freight bills or certifications of
weights acceptable to the railroad for freight charge purposes shall be
furnished. If not delivered by railroad, but delivered by truck, the
filter material will be measured for payment, in the presence of a
Government Inspector, unless waived by the Contracting Officer, by being
weighed and approved using accurately calibrated scales furnished by and at
the expense of the Contractor. Weight certificates furnished by a public
weighmaster where available will be acceptable in lieu of such procedure
when authorized by the Contracting Officer. Individual weight tickets
shall be furnished to the Government Inspector at the time of delivery.

SECTION 01270A Page 4



W91l2EQ-05-B-0004
Amendment #0001

1.2.3.3 Unit of Measure
Unit of measure: ton: TN.

1.2.4 Riprap R-90

1.2.4.1 Payment

Payment for Riprap R-90 will be made at the contract unit price as
applicable per ton for Riprap R-90 which price and payment shall include
all costs of furnishing, hauling, handling, placement and maintaining the
R-90; all as specified in SECTION 02542.

1.2.4.2 Measurement

If the riprap R-90 is delivered by railroad, weights as acceptable to the
railroad for freight charge purposes, will be accepted as measurement of
the riprap R-90. Copies of freight bills or certifications of weights
acceptable to the railroad for freight charge purposes shall be furnished.
If not delivered by railroad, but delivered by truck, the riprap R-90 will
be measured for payment, in the presence of a Government Inspector unless
waived by the Contracting Officer, by being weighed and approved using
accurately calibrated scales furnished by and at the expense of the
Contractor. Weight certificates furnished by a public weighmaster where
available will be acceptable in lieu of such procedure when authorized by
the Contracting Officer. 1Individual weight tickets shall be furnished to
the Government Inspector at the time of delivery.

1.2.4.3 Unit of Measure

Unit of measure: ton: TN.
1.2.5 Corrugated Metal Pipe, 60-inch
1.2.5.1 Payment

Payment for the corrugated metal pipe, 60-inch culverts will be made at the
applicable contract unit price per linear foot for "Corrugated Metal Pipe,
60-inch, " which price and payment shall constitute full compensation for
furnishing and installing the cuverts; incidental excavation required for
the removal of the existing culverts and installation of the new culverts;
backfilling around and over the culverts; the material for backfilling
around and over the culverts; disposition of the existing culverts; and all
other operations incidental thereto; all as specified in SECTION 02700 and
as applicable to each individual culvert.

1.2.5.2 Measurement
The corrugated metal pipe, 60-inch culverts will be measured for payment by
the linear foot. Such measurement will be made in the field and will be
based on the length installed as determined and approved by the Contracting
Officer.

1.2.5.3 Unit of Measure

Unit of measure: linear foot: LF.

SECTION 01270A Page 5
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

-- End of Section --
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SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01357

STORM WATER POLLUTION PREVENTION PLAN

PART 1 LOCATION AND NATURE OF ACTIVITY

PART 2 AREA AFFECTED

PART 3 CONTROL OF POLLUTANTS DURING CONSTRUCTION

3.1 NON-STRUCTURAL MEASURES

3.1.1 General

3.1.2 Protection of Landscape

3.1.3 Reduction of Exposure of Unprotected Erodible Soils
3.2 STRUCTURAL MEASURES

3.2.1 General

3.2.2 Silt Fences

3.2.3 Check Dams

3.2.4 Sediment Basins

3.2.5 Other Measures

3.2.6 Velocity Dissipation Devices

PART 4 CONTROL OF POLLUTANTS AFTER CONSTRUCTION

4.1 ESTABLISHMENT OF TURF
4.1.1 General
4.1.2 Fertilizer
4.1.3 Seeding
4.1.4 Mulching
4.2 STATE AND LOCAL CONTROLS

PART 5 RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS

PART 6 RECEIVING WATER

PART 7 INSPECTIONS

7.1 General

7.2 Disturbed Areas and Areas Used for Material Storage
7.3 Modification of Pollution Plan

7.4 Reports

PART 8 OTHER CONSIDERATIONS
8.1 Location of Construction in Regard to Waters Classified in 10 CSR
20-7.013
8.2 Proximity of Site to Major Reservoirs

PART 9 DEFINITIONS
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Best Management Practices (BMPg)
Commencement of Construction
Drainage Swale

Check Dam

Final Stabilization

0 OV W w Lo
U w N

PART 10 CERTIFICATION

-- End of Section Table of Contents --
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SECTION 01357
STORM WATER POLLUTION PREVENTION PLAN

ST. FRANCIS BASIN-MAINTENANCE
MONTEREY-PRINCEDALE LANDSIDE DITCH
CHANNEL IMPROVEMENT
STORM WATER POLLUTION PREVENTION PLAN
FOR STORM WATER GENERAL PERMIT
U.S. ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT

PART 1 LOCATION AND NATURE OF ACTIVITY

The work specified in this section consists of the Contractor implementing,
and diligently pursuing all measures required in the Storm Water Pollution
Prevention Plan (SWPPP). The purpose of the SWPPP is to control soil
erosion and the resulting sediment to the extent necessary to prevent
sediment from leaving the contract rights-of-way and prevent pollution of
any water body caused by the runoff from the areas of construction
activities under this contract, as specified herein and shown on the
contract drawings. The Contractor shall review the SWPPP to determine
requirements for compliance. In addition, the Contractor shall ascertain
that his subcontractors have reviewed the plan, and that they comply with
its provisions. The Contractor shall ensure that all subcontractors sign
the CERTIFICATION located at the end of this section.

The project is located in Cross County, Arkansas along Monterey-Princedale
Landside Ditch, upstream of Highway 64. The work consists of providing a
20 foot bottom width at the existing thalweg elevation, generally following
the existing channel alignment and minimizing the amount of excavation from
approximate Baseline Station 155+75 to 812+00, culvert replacements with
riprap placement at four different locations, and riprap placement at inlet
ditch locations as indicated on the drawings. Work side of
Monterey-Princedale Landside Ditch is right bank. Approximately 73,000
cubic yards of material will be removed from Monterey-Princedale Landside
Ditch and approximately 7,900 tons of R-90 riprap will be placed.

A set of construction drawings showing the project location and the details
of installation of the environmental protection measures will be located on
the construction site at all times. Flow arrows indicating drainage
patterns are shown on the contract drawing, Temporary Erosion Control
Devices.

PART 2 AREA AFFECTED

The total area of the site, within the right-of-way limits, which will be
impacted by construction, is approximately 187 acres.

PART 3 CONTROL OF POLLUTANTS DURING CONSTRUCTION

Structural and/or non-structural measures shall be located along the
channel as shown on the contract drawings and shall be identified and/or
constructed in a timely manner as to minimize the introduction of sediment
into Monterey-Princedale Landside Ditch as a result of storm water runoff.
Controls shall be put in place prior to disturbance of soil and maintained

SECTION 01357 Page 3
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until soils are stabilized.
.1 NON-STRUCTURAL MEASURES
1.1 General

Prior to the beginning of any construction, the Contracting Officer will
identify all land resources to be preserved within the Contractor's work
area. The Contractor shall not remove, cut, deface, injure, or destroy
land resources including trees, shrubs, vines, grasses, topsoil, and land
forms outside the construction limits without special permission. The
Contractor shall provide effective protection for land, water and
vegetation resources at all times. The Contractor shall construct or
install temporary and/or permanent erosion and sedimentation control
features as indicated herein to minimize pollutants entering
Monterey-Princedale Landside Ditch, other water bodies, or wetlands.

1.2 Protection of Landscape

Trees, shrubs, vines, grasses, landforms and other landscape features
indicated and defined on the contract drawings or as directed by the
Contracting Officer to be preserved shall be clearly identified by marking,
fencing, wrapping with boards, or other approved techniques.

.1.3 Reduction of Exposure of Unprotected Erodible Soils

All earthwork shall be planned and conducted to minimize the duration of
exposure of unprotected soils. Vegetative ground cover shall not be
destroyed, removed or disturbed more than 20 calendar days prior to grading
or earth moving. Clearing shall progress in reasonably sized increments as
needed to use the areas developed. To the extent feasible, material
embankments, side slopes, back slopes, berms and any other exposed surfaces
shall be stabilized by temporary seeding, mulching, fabric mats or other
approved stabilization methods, as soon as possible after material
placement, or within 14 days on areas that will remain unfinished more than
21 calendar days. Should construction be halted, for any reason,
temporarily or permanently, for more than 21 days, in any portion of the
site, temporary or permanent turfing measures, or other approved temporary
stabilization of exposed areas, such as mulching, shall be accomplished
within 14 days after construction is halted.

.2 STRUCTURAL MEASURES
2.1 General

Temporary erosion and sediment control measures such as silt fences, check
dams, and sedimentation basins shall be constructed and maintained until
permanent drainage and erosion control facilities are complete and
operative. Placement of perimeter controls shall commence with initiation
of construction and shall remain in effect during the remainder of
construction until final stabilization of those portions of the site upward
of the perimeter control. Temporary erosion controls shall be maintained
until final stabilization of exposed areas, after which they shall be
removed. All structural devices shall be constructed in accordance with
the standard drawing, TEMPORARY EROSION CONTROL DEVICES.

2.2 Silt Fences

If used, silt fences shall be constructed in those locations where storm
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water may flow from the construction site; all necessary efforts shall be
employed to minimize the entry of excavated material into
Monterey-Princedale Landside Ditch, other water bodies, or wetlands.

.2.3 Check Dams

Check dams shall be constructed across inlet ditches, drains and swales
using baled straw or equivalent devices to minimize sediment entry into
Monterey-Princedale Landside Ditch, other water bodies, or wetlands. Check
dams shall be inspected for sediment accumulation after each significant
rainfall and sediment removed when it reaches one-half the height of the
barrier. Sediment removal shall include removal and disposition in a
location where it will not erode into construction areas, watercourses or
wetlands.

.2.4 Sediment Basins

Sediment from construction areas with 10 or more disturbed acres at one
time shall be trapped in temporary or permanent sediment basing. After
each storm, the basins shall be allowed to settle for 24 to 48-hours after
which the basins shall be pumped dry. In order to maintain basin
effectiveness, accumulated sediment shall be removed when the depth of
sediment reaches one-third of the depth of structure in any part of the
pool. Overflow shall be controlled by paved weir, by vertical overflow
pipe draining from the surface, or by a spillway protected by baled straw
filter barriers in the spillway and at the outlet toe of the spillway. The
collected topsoil sediment shall be reused for fill on the construction
site, and/or conserved for use at another site(s). If used, the basins
shall provide at least 3,600 cubic feet of storage for each acre drained.
Where such basins are not used, other equivalent sediment control measures
are required.

.2.5 Other Measures

Other temporary erosion and sediment control measures such as berms, dikes,
swales, and drains may be used with, or in lieu of, the above-mentioned
measures provided they are consistent with Best Management Practices
(BMPs) . They shall be maintained until permanent drainage and erosion
control facilities are complete and operative. Earthen erosion control
features shall be compacted and stabilized immediately with vegetation as
specified in the following paragraphs entitled SEEDING and MULCHING.

.2.6 Velocity Dissipation Devices

Should drains or swales be used, they shall be constructed with velocity
dissipation devices (check dams) to reduce the need for more stringent
erosion control practices in the swale or drain. These devices shall be
removed after the erosive areas have been stabilized.

PART 4 CONTROL OF POLLUTANTS AFTER CONSTRUCTION

4

4

.1 ESTABLISHMENT OF TURF

1.1 General

Turf shall be established as a permanent erosion control measure along any
areas which are disturbed during construction. All material embankments,
all berm areas, and any other disturbed areas shall be turfed. Turf shall
be established in accordance with the Contract Specifications.
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1.2 Fertilizer

Fertilizer shall be distributed uniformly over the areas to be seeded at a
rate which will supply not less than 40 pounds of available nitrogen, 40
pounds of available phosphorous, and 40 pounds of potash per acre.

.1.3 Seeding

Seed sown for permanent turfing shall be sown as specified in the technical
specifications. Temporary seeding shall consist of grasses appropriate for
the season when they are sown. A satisfactory method of sowing shall be
employed, using approved mechanical power-drawn seeders, mechanical
hand-seeders, broadcast-seeders, or other approved methods. When
conditions are such by reason of drought, high winds, excessive moisture,
or other factors that satisfactory results are not likely to be obtained,
work shall be halted as directed by the Contracting Officer. Such work may
resume only when conditions are favorable or when approved alternative or
corrective measures and procedures have been identified and approved by the
Contracting Officer. TIf inspection either during seeding operations or
after there is a show of green indicates that areas have been left
unplanted, additional seed shall be sown.

.1.4 Mulching

If used, mulch shall be materials that do not contain noxious grass or weed
seed that might be detrimental to the turf being established or to adjacent
farmland. Mulch shall be spread uniformly in a continuous blanket, using
two tons-per-acre of straw mulch or 1,200 pounds-per-acre of wood cellulose
fiber mulch.

.2 STATE AND LOCAL CONTROLS

There are no known State or local erosion and sediment control requirements
applicable to this work other than those met by the requirements of this
permit. In the event that there are State or local erosion and sediment
control requirements, it shall be the responsibility of the Contractor to
identify and comply with all applicable requirements. Chemical and solid
waste units will be used at the site, with disposal in accordance with
state and local regulations. Measures shall be in place to ensure
compliance with state or local waste disposal, sanitary sewer, or septic
system regulations. Water Quality Standards of receiving streams will be
maintained during and after construction in accordance with requirements of
the State Water Quality Certification.

PART 5 RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS

The runoff coefficient immediately after construction is estimated to range
between 0.10 and 0.30. Once the material embankment and other disturbed
areas have been revegetated, the runoff coefficient should return to
preconstruction conditions with no increase in impervious areas. Soils in
the area consist of fat and lean clays with some sand and silty sands. For
further information regarding soil borings contact the Memphis District
Office of the U.S. Army Corps of Engineers.

PART 6 RECEIVING WATER

The receiving water is Monterey-Princedale Landside Ditch, a tributary of
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the St. Francig River, intersecting the St. Francis River in Cross County,
Arkansas. The only existing surface waters within construction
right-of-way limits are waters in agricultural ditches. Locations of storm
water discharges will be more specifically identified by the Contractor in
his Environmental Protection Plan submitted to the Government for
acceptance 15 days after his receipt of Notice to Proceed. There are no
TMDLs applicable for the immediate receiving waters and since control
measures will be in place to minimize sediment discharge, the impact upon
the ultimate receiving stream will be negligible. No non-storm water
discharges are anticipated to be combined with storm water runoff.

PART 7 INSPECTIONS

7.

1 General

Quality control representatives shall inspect disturbed areas of the
construction site, and areas used for storage of materials that are exposed
to precipitation that have not been finally stabilized, structural control
measuresg, and locations where vehicles enter or exit the site every seven
calendar days and within 24-hours of the end of a storm that is 0.5-inches
or greater. Where sites have been stabilized, inspections shall be
conducted at least once every month.

.2 Disturbed Areas and Areas Used for Material Storage

Disturbed areas and areas used for material storage that are exposed to
precipitation shall be inspected for evidence of, or the potential for,
pollutants entering the drainage system. Erosion and sediment control
measures identified in the plan shall be observed to ensure correct
operation. Where discharge locations or points are accessible, they shall
be inspected to ascertain whether erosion control measures are effective in
preventing significant impact to receiving waters. Off-site sediment
tracking will be minimized, since most of the equipment used will be
delivered to and removed from the site by trailer. Locations where
vehicles enter or exit the site shall be inspected such that off-site
sediment tracking will be minimized.

.3 Modification of Pollution Plan

Based on the results of the inspection referenced in the paragraph entitled
DISTURBED AREAS AND AREAS USED FOR MATERIAL STORAGE, the site description
identified in Part 1 and Part 2 of this plan shall be revised as
appropriate, but in no case more than seven calendar days following the
ingpection. Such modification shall provide for timely implementation of
any changes to the plan within seven calendar days following the inspection.

.4 Reports

A report summarizing the scope of the inspection, name(s) and
qualifications of personnel making the inspection, the date(s) of the
inspection, major observations relating to the implementation of the Storm
Water Pollution Prevention Plan (SWPPP), and actions taken shall be
recorded and retained by the Contracting Officer as part of the SWPPP for
at least three years from the date the site is finally stabilized.
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PART 8 OTHER CONSIDERATIONS

8.1 Location of Construction in Regard to Waters Classified in 10 CSR
20-7.013
Construction is not within 1,000 feet of waters classified in 10 CSR
20-7.013, Water Quality Standards, as:
a Public drinking water supply lakes
b Outstanding National Resource Waters
c. Outstanding State Resource Waters
d Streams designated for cold water sport fishery
e A lake in EPA's Clean Lakes Program
8.2 Proximity of Site to Major Reservoirs

Construction is not within 100 feet of waters classified as major
reservoirs.

PART 9 DEFINITIONS

9.

1 Best Management Practices (BMPs)

Schedules of activities, prohibitions of practices, maintenance procedures,
and other management practices to prevent or reduce the pollution of waters
of the State. BMPs also include treatment requirements, operation
procedures and practices to control plant site runoff, spillage or leaks,
sludge or waste disposal, or drainage from raw material storage.

.2 Commencement of Construction

The initial disturbance of soils associated with clearing, grading, or
excavating activities or other construction activities.

.3 Drainage Swale

A drainage way with a lining of grass, riprap, asphalt, concrete, or other
material installed to convey runoff without causing erosion.

.4 Check Dam

Small temporary dams constructed across a swale or drainage ditch to reduce
the velocity of runoff flows.

.5 Final Stabilization

All soil-disturbing activities at the site have been completed, and a
uniform perennial vegetative cover with a density of 85 percent of the
cover for the area has been established or equivalent stabilization
measures (such as the use of mulches or geo-textiles) have been employed.
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PART 10 CERTIFICATION

I certify under penalty of law that this document and all attachments were
prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate
the information submitted. Based on my inquiry of the person or persons
who manage the system, or those persons directly responsible for gathering
the information, the information submitted is, to the best of my knowledge
and belief, true, accurate, and complete. I am aware that there are
significant penalties for submitting false information, including the
possiblility of fine and imprisonment for knowing violations.

Dennis J. Kamper, P.E., Chief, Eng. and Con. Division, COE (901) 544-3227
Name & Official Title of Contractor Phone No.
Signature Date Signed

I certify under penalty of law that I understand the terms and conditions
of the general National Pollutant Discharge Elimination System (NPDES)
permit that authorizes the storm water discharges associated with
industrial activity from the construction site identified as part of this
certification.

Name & Official Title of Contractor Phone No.
Signature Date Signed
Name & Official Title of Sub Contractor Phone No.
Signature Date Signed

For multiple Sub Contractors, attach additional Certification Sheets as
necessary.

-- End of Section --
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